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STATE OF CONNECTICUT 

OFFICE OF THE HEALTHCARE ADVOCATE 
STATE INNOVATION MODEL PROGRAM MANAGEMENT OFFICE 

 
REQUEST FOR PROPOSAL (RFP) FOR CCIP TRANSFORMATION Vendor  

SECOND Addendum 

RELEASE DATE – 07-21-2016 

 
The SIM PMO’s official responses to questions submitted as of noon, July 21, 2016 are as 
follows: 
 

1. Question: With currently being after the due date of the recommended Letter of 
Intent, would it still be possible to submit that letter and propose?  
 
Response: Respondents are strongly encouraged to submit non-binding Letters of Intent 
to Apply (LOI), but are not required to do so. It is permissible to send a Letter of Intent 
after the due date. 

 
2. Question: Regarding the budget requirements, can you please confirm whether a 

fee/profit is allowed to be included in an offeror’s budget?  If yes, please advise 
under which budget category this cost should be included or if it should be added 
as a separate line item in our budget template. 

 
Response: According to the HHS grants regulation 45 CFR Part 75 section 216, no HHS 
funding may be paid as profit to any recipient even if the recipient is a commercial 
organization. See below language from the regulation. Accordingly, the bidder cannot 
include profit in its submitted budget. 
 

§75.216   Special provisions for awards to commercial organizations as 
recipients. 

(a) This section contains provisions that apply to awards to commercial 
organizations. These provisions are in addition to other applicable provisions of 
this part, or they make exceptions from other provisions of this part for awards to 
commercial organizations. 

(b) Prohibition against profit. Except for awards under the Small Business 
Innovation Research (SBIR) and Small Business Technology Transfer Research 
(STTR) programs (15 U.S.C. 638), no HHS funds may be paid as profit to any 
recipient even if the recipient is a commercial organization. Profit is any amount 
in excess of allowable direct and indirect costs. 
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3. Section 2.4.7 Schedule of Deliverables has been amended as follows:  

 

 
CCIP transformation vendor 

responsibility 
Wave 1 Wave 2 

Pre-Implementation 

Planning 

 

Develop Implementation Package  
Contract start 

date – 11/15/16 
N/a 

Final Implementation Package due 11/30/16 N/a 

Community Health Collaborative 

scan and planning 

Contract start 

date - 11/30/16 
9/1/16-11/30/16 

Revise Implementation Package 

based on Wave 1 experience 
N/A 

10/1/17-

11/30/17 

Technical Assistance* 

Participating Entity on-boarding; 

begin readiness assessments 
12/1/16-1/30/17 12/1/17-1/30/18 

Develop Transformation Plans By 2/28/17 By 2/28/18 

Conduct core technical assistance 

activities, care delivery 

interventions, and periodic 

assessments 

1/1/17-3/31/18 1/1/18-3/31/19 

Post-Assessment Period 
Conduct post-assessments and 

validation process 
4/1/18 –6/30/18 4/1/19 –6/30/19 

Learning Collaborative Conduct Learning Collaborative  1/1/17-3/31/18 1/1/18-3/31/19 

Community Health 

Collaboratives 

Convene and facilitate Community 

Health Collaboratives 
1/1/17-3/31/18 1/1/18-3/31/19 

Final Evaluation 

Summative evaluation and analysis N/A 3/31/19-9/30/19 

CCIP Post Implementation Analysis 

Report due 
N/A By 9/30/19 


